STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA21

PROPCSALS | SSUED 10

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

03/ 23/ 04
04- 443534
04- MRN-101-13. 2/ 22. 3

ENG NEERS EST

RAS

Bl D TOTAL

386, 585. 00

396, 845. 00

414, 600. 00

427, 396. 00

432, 987. 00

BI D

SUMMARY

I N MARI N COUNTY AT VARI OUS
LOCATI ONS

BRI DGE DECKS AND JO NT SEALS

508, 000

424, 000. 00 AMOUNT UNDER

Bl DDER | D

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 24/ 04
CONTRACT CCDE ' C
23 CONTRACT | TEMS

FEDERAL AlID NONE

( NAVE/ ADDRESS/ LOCATI ON)

AVERI CAN CI VI L CONSTRUCTCORS

VEEST COAST | NC
3701 MALLARD DRI VE
BENI CI A CA 94510

TRUESDELL CORPORATI ON OF
CALI FORNI A I NC

3529 E WOOD STREET
PHCENI X AZ 85040
PENHALL COVPANY

13750 CATALI NA STREET
SAN LEANDRO CA 94577

DEBRUI N CONSTRUCTI ON | NC

P O BOX 1355
FRENCH CAMP CA 95231

CONTRACTCORS CHEM CAL | NC

3130 DEPORT ROAD
HAYWARD CA 94545

FAX

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

602 437-1711
00615058
602 437-1821

510 357-8810
00568673
510 357-8817

209 982-0950
00818674
209 983-1145

510 783-5631
00465453
510 783-3468

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
TOTAL NUMBER OF WORKI NG DAYS 60
37,415. 00 PERCENT UNDER EST 8. 82

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



04- 443534
04- MRN- 101
03/ 23/ 04

454, 960. 00

491, 569. 00

4

2

VETROPCLE

P O BOX 1632
LAKE FOREST CA 92609

BAY LI NE CONSTRUCTI ON

1033 YERBA BUENA AVENUE
OAKLAND CA 94608

Bl D245
PAGE 2
03/ 24/ 04

949 380-9414 SB PREF CLAI MED
00534372
FAX 949 380-9473 BID I S OVER SBP
PREFERENCE LI M TS

510 420-8992 CC PREF CLAI MED
00646431
FAX 510 420-8982



04- 443534
04- VRN- 101
03/ 23/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

03/ 24/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 RI LEYS STRI PI NG
BENI CI A CA

STRI PI NG



04- 443534 Bl D245

04- VRN- 101 PAGE 4

03/ 23/ 04 03/ 24/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ADVANCED SAFETY PRODUCTS PORTABLE CHANGEABLE MESSAGE SI GNS
1104 SOUTH MAI'N
FALLBROOK CA

FARWEST SAFETY TRAFFI C CONTROL
226 N MAIN STREET
LODI CA

GLOBAL ENVI RONMVENTAL NETWORK WATER PCLLUTI ON CONTRCL PLAN
P O BOX 8068
FOUNTAI' N VALLEY CA

NELSON | NDUSTRI AL CLEAN BRI DGE DECKS
688 MELROSE
OKLAHOVA CI TY OK

RI LEYS STRI PI NG STRI PI NG ( PARTI AL)

P O BOX 1188
BENI CI A CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GLOBAL ENVI RONMENTAL NETWORK LEAD AWARENESS TRAI NI NG
P O BOX 8068
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTROL PLAN, CHANGEABLE MESSAGE BOARD
P O BOX 8068
FOUNTAI N VALLEY CA

K R C SAFETY COVPANY TRAFFI C CONTROL ( PORTI ON)
6084 WEST HURLEY AVENUE
VI SALI A CA

CONTI NUED ON NEXT PAGE



04- 443534
04- VRN- 101
03/ 23/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

03/ 24/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

RI LEYS STRI PI NG
P O BOX 1188
BENI CI A CA

TAKAKO TRAFFI C CONTROL
P O BOX 80
MOUNTAI N RANCH CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND TRAFFI C CONTROL ( PORTI ON)

TRAFFI C CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

GLOBAL ENVI RONMENTAL
FQUNTAI' N VALLEY CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

Bl DDER | D NAME AND ADDRESS

WATER PCLLUTI ON CONTROL PLAN, CHANGE MESSAGE SI GNS BOARDS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

LI NEAR OPTI ONS
MENLO PARK CA

wcCC
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

ITEMS 3, 5 THRU 10 AND 16 THRU 23 ( PORTI ON)

| TEM 3 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

LI NEAR OPTI ONS
ONE KELLY COURT
MENLO PARK CA 94025

STRI PI NG



04- 443534
04- VRN- 101
03/ 23/ 04

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 6
03/ 24/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABRASI VE BLASTI NG
RI VERSI DE CA

CENTRAL STRI PI NG SERVI CE | NC
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

LANE SAFETY COVPANY | NC
340 W CHANNEL ROAD STE F
BENICI A CA 94510

NELSON | NDUSTRI AL SERVI CE | NC
6021 MELROSE LANE
OKLAHOVA G TY OK 73127

THOVAS AND PRATT HI GHVWAY
1564 A FI TZGERALD DRI VE
PI NOLE CA 94803

THOVAS AND PRATT HI GHVAY
1564 A FI TZGERALD DRI VE
PI NOLE CA 94803

ITEMS 5 THRU 8

TRAFFI C CONTROL AND STRI Pl NG

TRAFFI C CONTROL ( PARTI AL)

CLEAN BRI DGE DECK ( PARTI AL)

PORTABLE CHANGEABLE MESSAGE SI G\, LEAD COVPLI ANCE PLAN

WATER PCLLUTI ON CONTROL PROGRAM TRAFFI C CONTROL ( PARTI AL)



04- 443534 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 23/ 04 03/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00* 1, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 8, 000. 00* 8, 000. 00
4 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 000. 00 4,000. 00
5 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 2, 150 5. 00 10, 750. 00
STRI PE
6 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,070 1.50 6, 105. 00
7 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 110 25. 00 2, 750. 00
8 150722 REMOVE PAVEMENT MARKER EA 800 1. 00 800. 00
9 153235 CLEAN BRI DGE DECK MR 22, 300 2.20 49, 060. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2,000. 00
11 511118 CLEAN EXPANSI ON JOI NT M 350 75. 00 26, 250. 00
12 519101 JONT SEAL (TYPE A) M 320 100. 00 32, 000. 00
13 519122 JONT SEAL (TYPE B - MR 40 M) M 30 150. 00 4,500. 00
14 540102 TREAT BRI DGE DECK MR 22, 300 2.80 62, 440. 00
15 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 12, 500 12. 00 150, 000. 00
( LOW ODOR)
16 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 110 45. 00 4, 950. 00
17 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 550 1. 00 3, 550. 00
18 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 1,210 1.50 1, 815. 00
19 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 700 2.00 1, 400. 00
20 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,130 1.50 1, 695. 00
(BROKEN 5.18 M- 2.14 M
21 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 360 2.00 720. 00
22 850102 PAVEMENT MARKER ( REFLECTI VE) EA 450 4.00 1, 800. 00
23 999990 MOBI LI ZATI ON LS LUVP SUM 10, 000. 00* 10, 000. 00

TOTAL 386, 585. 00



04- 443534 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 23/ 04 03/ 24/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 1, 500. 00* 1500. 00 1, 000. 00~ 1000. 00 1, 200. 00~ 1200. 00 2, 000. 00~* 2000. 00
2 2,500. 00* 2500. 00 2, 200. 00* 2200. 00 3, 000. 00* 3000. 00 2,500. 00* 2500. 00
3 27,000. 00* 27000. 00 46, 675. 00* 46675. 00 21, 500. 00* 21500. 00 49, 412. 00* 49412. 00
4 1, 600. 00 3200. 00 3, 200. 00 6400. 00 2, 250. 00 4500. 00 2,500. 00 5000. 00
5 5.50 11825. 00 6. 00 12900. 00 5.25 11287. 50 5.00 10750. 00
6 2.00 8140. 00 2.00 8140. 00 3.25 13227. 50 3.00 12210. 00
7 30. 00 3300. 00 30. 00 3300. 00 26. 00 2860. 00 25.00 2750. 00
8 2.00 1600. 00 1.50 1200. 00 2.30 1840. 00 2.00 1600. 00
9 1.75 39025. 00 1.80 40140. 00 1.50 33450. 00 1.85 41255. 00
10 5, 000. 00* 5000. 00 2, 000. 00* 2000. 00 2,500. 00* 2500. 00 2, 000. 00* 2000. 00
11 54.50 19075. 00 44.00 15400. 00 40. 00 14000. 00 42.00 14700. 00
12 120. 00 38400. 00 56. 00 17920. 00 80. 00 25600. 00 85. 00 27200. 00
13 175. 00 5250. 00 170. 00 5100. 00 150. 00 4500. 00 220. 00 6600. 00
14 2.10 46830. 00 2.30 51290. 00 1.50 33450. 00 1.85 41255. 00
15 12. 00 150000. 00 12. 75 159375. 00 18. 00 225000. 00 12.75 159375. 00
16 53. 00 5830. 00 52.00 5720. 00 36. 50 4015. 00 35.00 3850. 00
17 1.20 4260. 00 1.20 4260. 00 1.40 4970. 00 1.00 3550. 00
18 2.00 2420. 00 2.00 2420. 00 2.30 2783. 00 2.00 2420. 00
19 3.00 2100. 00 2.50 1750. 00 3.50 2450. 00 3.00 2100. 00
20 2.00 2260. 00 2.00 2260. 00 . 80 904. 00 1.00 1130. 00
21 3.00 1080. 00 2.50 900. 00 3.40 1224. 00 3.00 1080. 00
22 5. 00 2250. 00 5. 00 2250. 00 5.30 2385. 00 5. 00 2250. 00
23 14, 000. 00* 14000. 00 22,000. 00* 22000. 00 10, 750. 00~ 10750. 00 38, 000. 00* 38000. 00
TOT 396, 845. 00 414, 600. 00 427, 396. 00 432, 987. 00



04- 443534 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
03/ 23/ 04 03/ 24/ 04
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT
1 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
2 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
3 30, 000. 00* 30000. 00 50, 000. 00* 50000. 00
4 5, 000. 00 10000. 00 3, 000. 00 6000. 00
5 10. 50 22575. 00 5.75 12362. 50
6 4.50 18315. 00 2.75 11192. 50
7 37.00 4070. 00 50. 00 5500. 00
8 3.75 3000. 00 3.00 2400. 00
9 4.00 89200. 00 2.00 44600. 00
10 3, 500. 00* 3500. 00 2,500. 00* 2500. 00
11 20. 00 7000. 00 150. 00 52500. 00
12 60. 00 19200. 00 90. 00 28800. 00
13 400. 00 12000. 00 250. 00 7500. 00
14 2.65 59095. 00 2.50 55750. 00
15 10. 40 130000. 00 10. 25 128125. 00
16 52. 00 5720. 00 55. 00 6050. 00
17 1.50 5325. 00 2.90 10295. 00
18 3.00 3630. 00 4.40 5324. 00
19 4.50 3150. 00 5.85 4095. 00
20 1.00 1130. 00 1.50 1695. 00
21 5.00 1800. 00 3.00 1080. 00
22 5. 00 2250. 00 4.00 1800. 00
23 20, 000. 00* 20000. 00 50, 000. 00* 50000. 00
TOT 454, 960. 00 491, 569. 00



